AGREEMENT BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

This Agreement is by and between Dare County, NC (“Owner”) and [name of contracting entity]
(“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:
ARTICLE 1—WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows:

A. Dredging by ocean-certified dredge, placement, grading, and environmental protection as
specified in state and federal permits of 1,351,616 (Base Bid) — 2,500,000 (Base plus
maximum alternate quantity) cubic yards of sand over 15,500 If of beach along the Village of
Buxton, NC. Sand shall be obtained from offshore borrow areas and placed according to the
fill plan identified in the Project Drawings.

B. Dredging by ocean-certified dredge, placement, grading, and environmental protection as
specified in state and federal permits of 300,000 (Base Bid) — 1,000,000 (Base plus maximum
alternate quantity) cubic yards of sand over 13,200 If of beach along the Village of Avon, NC.
Sand shall be obtained from offshore borrow areas and placed according to the fill plan
identified in the Project Drawings.

C. Excavation depths within the borrow areas range between 4 ft and 8 ft below grade and are
identified in the Project Drawings. The Buxton borrow areas total 375 acres and the Avon
borrow areas total 254.2 acres. The Avon area includes an exclusion zone adjacent to the
authorized borrow area that is to be avoided due to a possible submerged resource.

ARTICLE 2—THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: Beach nourishment at Buxton and Avon Villages, Dare County NC.

ARTICLE 3—ENGINEER

3.01 The Owner has retained Coastal Science & Engineering, Inc. (“Engineer”) to act as Owner’s
representative, assume all duties and responsibilities of Engineer, and have the rights and
authority assigned to Engineer in the Contract.

ARTICLE 4—CONTRACT TIMES

4.01 Time is of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.
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4.02 Contract Times: Dates

A.

The Work will be substantially complete on or before December 15, 2026, and completed and
ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or
before December 31, 2026.

4.03 Liquidated Damages

A

Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liguidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $5,000 for each day that expires after
the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay Owner $5,000 for each day that expires after such time until the Work is completed
and ready for final payment.

3. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and
final completion are not additive, and will not be imposed concurrently.

ARTICLE 5—CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

A.

For all Work other than Unit Price Work, a lump sum of S[number].

All specific cash allowances are included in the above price in accordance with
Paragraph 13.02 of the General Conditions. For progress payments for the Base Bid Quantity,
payment will be made for sand material placed and surveyed on the beach. Unit price for
progress payments will be determined by the Lump Sum Base Bid Price for sand placement
divided by the Base Bid quantity. This will be applied to each identified placement area in the
Bid Form.

For all Unit Price Work, an amount equal to the sum of the extended prices (established for
each separately identified item of Unit Price Work by multiplying the unit price times the
actual quantity of that item).

Unit Price Work

Item Describtion Unit Estimated Unit Extended
No. P Quantity Price Price

S s

S s
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Unit Price Work

Item Describtion Unit Estimated Unit Extended
No. P Quantity Price Price

$ $

$ $

$ $
Total of all Extended Prices for Unit Price Work (subject to final $
adjustment based on actual quantities)

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract
are based on estimated quantities. As provided in Paragraph 13.03 of the General
Conditions, estimated quantities are not guaranteed, and determinations of actual
guantities and classifications are to be made by Engineer.

C. Total of Lump Sum Amount and Unit Price Work (subject to final Unit Price adjustment)
S[humber].

D. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
ARTICLE 6—PAYMENT PROCEDURES

6.01  Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02  Progress Payments; Retainage

A. The firstinvoice may not exceed 60 percent of the Mobilization and Demobilization Lump Sum
Bid, plus any additional completed Dredging and Placement work. Furthermore, the first
invoice shall not be submitted prior to evidence of mobilization to the site by a dredge. Owner
may consider partial payment for mobilization in extenuating circumstances.

B. Owner shall make progress payments on the basis of Contractor’s Applications for Payment
on or about the 10th day of each month during performance of the Work as provided in
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted
in a timely manner and otherwise meet the requirements of the Contract. All such payments
will be measured by the Schedule of Values established as provided in the General Conditions
(and in the case of Unit Price Work based on the number of units completed) or, in the event
there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 10 percent of the value of the Work completed (with the balance being retainage).

1) If 50 percent or more of the Work has been completed, as determined by
Engineer, and if the character and progress of the Work have been satisfactory to
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Owner and Engineer, then as long as the character and progress of the Work
remain satisfactory to Owner and Engineer, there will be no additional retainage;
and

C. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 100 percent of the Work completed, less such amounts set off by
Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch
list of items to be completed or corrected prior to final payment.

6.03  Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.

6.04 Interest

A. All amounts not paid when due will bear interest at the rate of 3 percent per annum.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 Contents

A. The Contract Documents consist of all of the following:

1.
2.

This Agreement.

Bonds:

a. Performance bond (together with power of attorney).
b. Payment bond (together with power of attorney).
General Conditions.

Supplementary Conditions.

Specifications as listed in the table of contents of the project manual (copy of list
attached).

Drawings (not attached but incorporated by reference) bearing the following general
titles: (1) Beach Nourishment at Buxton Village, Dare County, NC consisting of 12 sheets;
and (2) Beach Nourishment at Avon, Dare County, NC consisting of 10 sheets.

Addenda (numbers [number] to [number], inclusive).
Exhibits to this Agreement (enumerated as follows):
a. Contractor’s Bid

b. Notice of Intent to Award

c. Major CAMA Permit for the work

d. NPS Special Use Permit

e. USACE Permit

f.  Non-Collusion Affidavit

g. Byrd Anti-Lobbying Certification
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9.

h. FEMA Contract Provisions (Exhibit A)

The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.
c. Change Orders.

d. Field Orders.

The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except

as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 7.

The Contract Documents may only be amended, modified, or supplemented as provided in

the Contract.

ARTICLE 8 —REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 Contractor’s Representations

A.

In order to induce Owner to enter into this Contract, Contractor makes the following

representations:

1.

Contractor has examined and carefully studied the Contract Documents, including
Addenda.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
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procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

8.02  Contractor’s Certifications

A

. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03  Standard General Conditions

A.

Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on [indicate date on which Contract becomes effective] (which is the

Effective Date of the Contract).

Owner:

Contractor:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)
Name:
(typed or printed)
Title:
(typed or printed)
Attest:
(individual’s signature)
Title:

(typed or printed)
Address for giving notices:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)

Name:

(typed or printed)
Title:

(typed or printed)

(If [Type of Entity] is a corporation, a partnership, or a

joint venture, attach evidence of authority to sign.)

Attest:

(individual’s signature)

Title:

(typed or printed)
Address for giving notices:

Designated Representative:

Designated Representative:

Name: Name:

(typed or printed) (typed or printed)
Title: Title:

(typed or printed) (typed or printed)
Address: Address:
Phone: Phone:
Email: Email:
(If [Type of Entity] is a corporation, attach evidence of License No.:
authority to sign. If [Type of Entity] is a public body, h -
attach evidence of authority to sign and resolution or (where applicable)
other documents authorizing execution of this State:

Agreement.)
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